

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE V

Regional Center Site, Rawis, Legazpi City, Albay

PURCHASE ORDER

Supplier:	NAGA PILGRIMS HOTEL	PO. No.:	F 2305-0192
Address:	Basilica Rd, Naga City	Date:	May 10, 2023
Contact No.:	09123950942	Mode of Procurement:	LEASE OF REAL PROPERTY AND VENUE
Gentlemen:	Please furnish this Office the following articles subject to the terms and conditions contained herein:	Payment Term:	Charge
Place of Delivery:	As specified in the contract	Delivery Term:	

Date of Delivery:	As specified in the contract	For Delivery Schedule and Queries Please Contact C.M.U.:	09636984404
-------------------	------------------------------	---	--------------------

Item No.	Unit	Description	Quantity	Unit Cost	Amount
		PROVISION OF FOOD AND VENUE DURING THE CONDUCT OF THE PROVINCIAL SEMESTRAL TRAINING WORKSHOP ON STRENGTHENING SWDI-BASED FULL CONTINUUM CASE MANAGEMENT FOR PANTAWID PROGRAM FIELD IMPLEMENTERS OF CAMARINES SUR 2 PROVINCE BATCH IN NAGA CITY			
		FIRST SEMESTER			
		May 24, 2023			
	pax	AM Snack, PM Snack and Rental of Venue	26	625.00	16,250.00
		May 25, 2023			
	pax	AM Snack, PM Snack and Rental of Venue	26	625.00	16,250.00
		SECOND SEMESTER			
		September 25, 2023			
	pax	AM Snack, PM Snack and Rental of Venue	26	625.00	16,250.00
		September 26, 2023			
	pax	AM Snack, PM Snack and Rental of Venue	26	625.00	16,250.00
		Note: Guaranteed number to be served food on the 1st day or to be adjusted as per advise of the end user. Food on the 2nd to 3rd day should be adjusted based on the actual number of participant.			
		Please see attached Standard Requirement for Venue			
		Note: This includes all Amenities you conformed in the Standard Requirements for Venue attached in the RFQ.			

DSWD FOV
RECEIVED
MAY 29 2023
BY: *[Signature]* TIME: 1:40

Total Amount in Words:	Sixty Five Thousand Pesos and No Centavos	65,000.00
------------------------	---	------------------

LIQUIDATED DAMAGES: One-Tenth Of One Percent (0.001) of the cost of the unperformed portion of the contract for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the DSWD FOV may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

Conforme:

NAGA PILGRIMS HOTEL
Signature over Printed Name of Supplier
Date: 5/24/23

NORMAN S. LAURIO
Regional Director

Funds Available:

AMIABELLE N. QUINTANO, CPA
Accountant III

ORS No.: 23-05-03290
Amount: 65,000.00