

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE V

Regional Center Site, Rawis, Legazpi City, Albay

PURCHASE ORDER

Supplier:	ATLAZA RESORT	PO. No.:	F 2306-0245
Address:	Laurente, San Pascual, Masbate	Date:	June 5, 2023
Contact No.	0946-502-4566	Mode of Procurement:	SHOPPING UNDER WORLD BANK PROGRAM PROCUREMENT GUIDELINES
Gentlemen:	Please furnish this Office the following articles subject to the terms and conditions contained herein:	Payment Term:	Charge
Place of Delivery:	San Pascual, Masbate	Delivery Term:	
Date of Delivery:	As specified in the Purchase Order	For Delivery Schedule and Queries Please Contact C.M.U:	09636984404

Item No.	Unit		Quantity	Unit Cost	Amount
PROVISION OF CATERING SERVICES FOR THE CONDUCT OF CEAC ACTIVITIES FOR SAN PASCUAL, MASBATE - GROUP 2					
Venue: San Pascual, Masbate					
1	LOT	Pre-Implementation Workshop for Procurement			
		Batch Code - PIW PROC-SPL-1			
		June 27, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks			
		June 28, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks			
		Batch Code - PIW PROC-SPL-2			
		June 29, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks			
		June 30, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks			
2	LOT	Pre-Implementation Workshop for Finance			
		Batch Code - PIW FIN-SPL-1			
		July 4, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks			
		July 5, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks			
		Batch Code - PIW FIN-SPL-2			
		July 6, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks			
		July 7, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks			
3	LOT	Municipal Fiduciary Workshop			
		Batch Code - MFW -SPL-1			
		September 19, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks			
		September 20, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks			

Page 1 of 2

TOTAL OF PAGE 1

261,000.00

Total Amount in Words:

Four Hundred Twenty Seven Thousand Five Hundred Pesos and No Centavos

GRAND TOTAL

427,500.00

LIQUIDATED DAMAGES: One percent (1%) of every day of delay of the cost of undelivered portion until such time completion and acceptance of delivery of goods or services has been made. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the DSWD FOV may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

Conforme:

ATLAZA RESORT

Signature over Printed Name of Supplier

Date: 6/27/23

NORMAN S. LAURIO

Regional Director

Funds Available:

AMIABELLE N. QUINTANO, CPA

Accountant III

ORS No.:

23-06-00834

Amount:

427,500.00

Regional Center Site, Rawis, Legazpi City, Albay

Supplier:	ATLAZA RESORT	PO. No.:	F 2306-0245
Address:	Laurente, San Pascual, Masbate	Date:	June 5, 2023
Contact No.	0946-502-4566	Mode of Procurement:	PER WORLD BANK PROGRAM PROCUREMENT
Gentlemen:	Please furnish this Office the following articles subject to the terms and conditions contained herein:	Payment Term:	Charge
Place of Delivery:	San Pascual, Masbate	Delivery Term:	
Date of Delivery:	As specified in the Purchase Order	For Delivery Schedule and Queries Please Contact C.M.U.:	09636984404

Item No.	Unit	Deposited in the Purchase Order	Please Contact C.M.U:		03030304404
			Quantity	Unit Cost	Amount
		PROVISION OF CATERING SERVICES FOR THE CONDUCT OF CEAC ACTIVITIES FOR SAN PASCUAL, MASBATE - GROUP 2			
		Batch Code - MFW -SPL-2			
		September 21, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks	61	450.00	27,450.00
		September 22, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks	61	450.00	27,450.00
4	LOT	Municipal Accountability Reporting	1		
		September 26, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks	52	450.00	23,400.00
		September 27, 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks	52	450.00	23,400.00
5	LOT	Municipal Sustainability Planning Workshop	1		
		October 11, 2023 (Day 1)			
	pax	AM Snacks, Lunch and PM Snacks	72	450.00	32,400.00
		October 12 2023 (Day 2)			
	pax	AM Snacks, Lunch and PM Snacks	72	450.00	32,400.00

166.500.00

427,500.00

Regional Director

427,570.00