


DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE V

Regional Center Site, Rawis, Legazpi City, Albay

PURCHASE ORDER

Supplier:	JD CONSTRUCT OFFICE SUPPLIES AND	PO. No.:	NF 2304-0334
Address:	BACACAY, ALBAY	Date:	August 07, 2023
Contact No.	09125446886	Mode of Procurement:	SMALL VALUE PROCUREMENT
Gentlemen:	Please furnish this Office the following articles subject to the terms and conditions contained herein:	Payment Term:	Charge
Place of Delivery:	DSWD FO V, Buraguís, Legazpi City	Delivery Term:	
Date of Delivery:	15 Calendar days upon receipt of P.O.	For Delivery Schedule and Queries Please Contact C.M.U.:	09636984404

Item No.	Unit	Quantity	Unit Cost	Amount
SUPPLY, DELIVERY AND INSTALLATION OF WINDOW BLINDS AT RPMO-PANTAWID OFFICE				
	Window Blinds			-
	Specifications:			-
	Combi blinds shades, valance mechanism, plastic chain(premier woodluck/ black out)			-
	100% polyester, fabric thickness 0.48mm			-
	Fabric width 280cm			-
window	Size: 76 x 59	6	6,545.00	39,270.00
window	Size: 76 x 60	2	2,550.00	5,100.00
window	Size: 76 x 61	1	2,550.00	2,550.00
window	Size: 76 x 62	1	2,550.00	2,550.00
window	Size: 76 x 63	1	2,550.00	2,550.00
window	Size: 76 x 64	2	4,165.00	8,330.00
	Note:			-
	Blackout roller blinds			-
	10% size allowance depending on actual size condition			-
	Supplier to present design to end-user's approval			-
	Verify actual site dimension prior to fabrication/ production of window blinds			-
	Supplier may divide the width of blinds based on maximum allowable weight			-
	Consider ACU opening prior to production			-
	NOTE: This includes all items you conformed indicated in the RFQ.			-
Total Amount in Words:	Sixty Thousand Three Hundred Fifty Pesos and No Centavos			60,350.00



LIQUIDATED DAMAGES: One-Tenth Of One Percent (0.001) of the cost of the unperformed portion of the contract for every day of delay. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the DSWD FOV may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

Conforme:

[Signature]
JD CONSTRUCT OFFICE SUPPLIES AND EQUIPMENT
 Signature over Printed Name of Supplier
 Date: 8/24/2023

NORMAN S. LAURIO
 Regional Director *[Signature]*

Funds Available:

AMIABELLE N. QUINTANO, CPA
 Accountant III

ORS No.: 23-08-07523
 Amount: 60,350.00