



Bid Notice Abstract

Request for Quotation (RFQ)

Reference Number 6506304
Procuring Entity DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT - REGION V
Title Labor and Materials for the Repair and Improvement of Drainage System at Field Office V (Phase 1)
Area of Delivery Albay

Solicitation Number:	NF 1909-0477	Status	Active
Trade Agreement:	Implementing Rules and Regulations	Associated Components	5
Procurement Mode:	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	Bid Supplements	0
Classification:	Civil Works	Document Request List	0
Category:	General Repair and Maintenance Services	Date Published	29/09/2019
Approved Budget for the Contract:	PHP 310,800.00	Last Updated / Time	29/09/2019 00:00 AM
Delivery Period:	60 Day/s	Closing Date / Time	03/10/2019 01:00 AM
Client Agency:			
Contact Person:	Eva D. Bañares Head, BAC Secretariat Magnolia St., PBN Buragwis, Legazpi City Albay Philippines 4500 63-52-4805670 63-52-4805670 fo5bacsec@gmail.com		

Description

Labor and Materials for the Repair and Improvement of Drainage System at Field Office V (Phase 1)

I. Chipping / Demolition Works - 1 lot

I.A. Demolition/ Removal of Catch Basins, Concrete Flooring, Tiles and Walls; Make a stockpile of debris at a safest place as directed by Client - 7.19 cu.m.

Foreman - days

Skilled Labor - days

Helper - days

Handtools - days

Jackhammer/ Heavy Duty Drill - days

Grinder with Diamon Cutting Disk – days

II. Excavation Works – 1 lot

II.A. Excavate scheduled catch basins, area basins, concrete canal & pipe, and provision to repair affected sanitary or water lines; Make a stockpile of debris at a safest place as directed by client - 30.01 cu.m.

Foreman - days

Skilled Labor - days

Helper - days

Handtools - days

III. Formworks and Scaffoldings – 1 lot

III.A. Fabrication and Installation of Formworks and Scaffoldings for Sidings and concrete Cover; Stock pile of used scaffoldings at a safest place possible - 92.35 sq.m.

1/4" Thick Ordinary Plywood – 18 pcs.

Formlumber – 435 bd.ft.

Assorted CWN – 10 kgs.

Hacksaw Blade – 7 pcs.

Foreman - days

Skilled Labor - days

Helper - days
Handtools - days

IV. Steel Reinforcements and Metal Works - 1 lot

IV.A. Supply of materials, fabrication & installation of steel reinforcement for flooring, sidings, and concrete cover for Utype Canal, Catch Basin, and Area Basins - 962.7 kgs.

16mm Ø x 6m RSB (Plain) - 1 pcs
12mm Ø x 6m RSB (Deformed) - 129 pcs
10mm Ø x 6m RSB (Deformed) - 61 pcs
25mmx 25mmx 6mm x6m Angle Bar - 2 pcs
25mmx 6mm x6m Flat Bar - 1 pcs
12.5mmx 3mm x6m Flat Bar - 1 pcs
10mm x 10mm Aluminum Screen - 2 set
Aluminum Bolt - 8 pcs.
welding rod, 5kgs - 4 boxes
red oxide paint, steel protective paints - 1 gals.
2" paint brush - 2 pcs.
paint thinner - 2 bottles
#16 GI Tie Wire - 28 kgs.

Foreman - days

Skilled Labor - days

Helper - days

Heavy Duty Welding Machine - days

Bar Cutter - days

Bar Bender - days

V. Masonry Works & Concrete Pouring - 1 lot

V.A. Supply of materials and concrete pouring for the structures including u-type canal, catch basin, area basins, and concrete cover; with provision for damaged flooring at procurement office - 11.13 cu.m.

#4 CHB - 55 pcs
Portland Cement - 141 bags
Ordinary Sand - 6 cu.m.
Crushed Gravel - 14.00 cu.m.
6" Ø NCR - 12.00 pcs

Foreman - days

Skilled Labor - days

Helper - days

Handtools - days

Submersible Water Pump - days

One Bagger Concrete Mixer - days

VI. Finishes and Plumbing Works - 1 lot

VI.A. Supply of materials and re-tiling of damaged floorings at procurement office; provision to extend existing downspouts and affected sanitary line; PVC made floor drain for concrete cover - 1 lot

300 x 300mm Floor Tiles - 38 pcs.
400 x 400mm Floor Tiles - 48 pcs.

Tile adhesive, 25kg - 3 bags

Tile grout, 2kg - 2 bags

Portland Cement - 2 bags

1" Ø PVC Pipe - 29 pcs.

3" Ø PVC Elbow - 15 pcs.

3" Ø PVC Pipe - 5 pcs

2" Ø PVC Pipe - 2 pcs

2" Ø PVC Elbow - 2 pcs

4" Ø PVC Clean Out - 100 pc

Water Closet (Complete Set) - 1 unit

Pipe Sealant - 3 liters

Water Drum - 1 unit

Nylon Wire (thin) - 50 In.m.

Foreman - days

Skilled Labor - days

Helper - days

Handtools - days

Created by Nerichelle R Bobis

Date Created 28/09/2019

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.