



Award Notice Abstract (Ref No.: 2616347)

Status: Updated

| <p>Reference Number: 6387816</p> <p>Control Number: F 1907-0272</p> <p>Bid Notice Title: Board and Lodging for the conduct of Rapid Damage Assessment and Needs Analysis (RDANA) Training for 2 Batches</p> <p>Approved Budget: Php331,000.00</p> <p>Procurement Mode: Negotiated Procurement - Small Value Procurement (Sec. 53.9)</p> <p>Classification: Goods - General Support Services</p> <p>Category: Hotel and Lodging and Meeting Facilities</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: General Appropriations Act</p> <p>Location: Albay</p> <p>Contract Duration: 4 Day/s</p> <p>Contact Person: Eva Bañares</p> <p>Created By: Nerichelle Bobis</p> | <p>DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT - REGION V Magnolia St., PBN Buragwis, Legazpi City Albay, Region V, Philippines</p> <p>Board and Lodging for the conduct of Rapid Damage</p> <p>Awardee : REGAL PLAZA HOTEL</p> <p>Contact Person : Josie Alba Peyra</p> <p>Address : Phil.Japan Friendship Highway San Antonio Pob. Nabua Camarines Sur, Region V, Philippines</p> <p>Designation : Owner/Proprietor</p> <table border="1"> <thead> <tr> <th colspan="3">Line Item</th> </tr> <tr> <th>#</th> <th>Product/Service/Project Name</th> <th>Budget</th> </tr> </thead> <tbody> <tr> <td>2</td> <td>Board and Lodging for the conduct of Rapid Damage, 2nd batch - Cam Sur, 90000000, 1, Lot</td> <td>Php165,500.00</td> </tr> </tbody> </table> <p>Reason for Award : LCRB</p> | Line Item | | | # | Product/Service/Project Name | Budget | 2 | Board and Lodging for the conduct of Rapid Damage, 2nd batch - Cam Sur, 90000000, 1, Lot | Php165,500.00 | <p>Award Type: Award Notice</p> <p>Contract Amount: Php133,210.00</p> <p>Award Date: 27-Sep-2019</p> <p>Publish Date: 27-Jan-2020</p> <p>Date Last Updated: 27-Jan-2020</p> <p>Contract Number: F 1909-0323</p> <p>Proceed Date: 27-Sep-2019</p> <p>Contract Effectivity Date: 08-Oct-2019</p> <p>Contract End Date: 25-Oct-2019</p> <p>Created By: Nerichelle R Bobis</p> <p>Date Created: 27-Jan-2020</p> <p>Approver: Nerichelle R Bobis</p> <p>View Documents: 4</p> |
|--|---|---------------|--|--|---|------------------------------|--------|---|--|---------------|---|
| Line Item | | | | | | | | | | | |
| # | Product/Service/Project Name | Budget | | | | | | | | | |
| 2 | Board and Lodging for the conduct of Rapid Damage, 2nd batch - Cam Sur, 90000000, 1, Lot | Php165,500.00 | | | | | | | | | |