

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE V
 Regional Center Site, Rawis, Legazpi City, Albay

PURCHASE ORDER

Supplier:	BITUON BEACH RESORT CORPORATION	PO. No.:	F 2404-0127
Address:	Bagacay, Mobo, Masbate	Date:	April 4, 2024
Contact No.:	09171827922	Mode of Procurement:	WORLD BANK - SHOPPING
Gentlemen:	Please furnish this Office the following articles subject to the terms and conditions contained herein:	Payment Term:	Charge
Place of Delivery:	Masbate	Delivery Term:	
Date of Delivery:	As specified in the contract.	For Delivery Schedule and Queries Please Contact C.M.U.:	09636984404

Item No.	Unit		Quantity	Unit Cost	Amount
PROVISION OF BOARD AND LODGING FOR THE CONDUCT OF OPERATIONS AND MAINTENANCE TRAINING FOR MULTI-STAKEHOLDERS INSPECTORATE TEAM (MSIT) - MASBATE					
<i>Venue: Masbate</i>					
BATCH CODE: OMT-4					
<i>May 27, 2024 (Day 0)</i>					
	pax	Dinner & Accommodation	43	800.00	34,400.00
<i>May 28, 2024 (Day 1)</i>					
	pax	Breakfast, AM Snacks, Lunch, PM Snacks, Dinner & Accommodation	43	1,600.00	68,800.00
	pax	AM Snacks, Lunch, PM Snacks, Dinner & Accommodation	3	1,300.00	3,900.00
<i>May 29, 2024 (Day 2)</i>					
	pax	Breakfast, AM Snacks, Lunch, PM Snacks, Dinner & Accommodation	46	1,600.00	73,600.00
<i>May 30, 2024 (Day 3)</i>					
	pax	Breakfast, AM Snacks, Lunch, PM Snacks, Dinner & Accommodation	43	1,600.00	68,800.00
	pax	Breakfast, AM Snacks, Lunch & PM Snacks	3	800.00	2,400.00
<i>May 31, 2024 (Day 4)</i>					
	pax	Breakfast	43	300.00	12,900.00
<p align="center">Note: This also conforms the requirements stated in the Standard Requirements Form</p> <p align="center"><i>Note: In case of fortuitous events or other circumstances that the number of participants is reduced, adjustment shall be made prior to the conduct of the activity or in the succeeding days.</i></p>					



Page 1 of 1

Total Amount in Words:	Two Hundred Sixty Four Thousand Eight Hundred Pesos and No Centavos	GRAND TOTAL	264,800.00
------------------------	---	-------------	-------------------

LIQUIDATED DAMAGES: One percent (1%) of every day of delay of the cost of undelivered portion until such time completion and acceptance of delivery of goods or services has been made. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the DSWD-FOV may rescind or terminate the contract, without prejudice to other courses of action and remedies available under the circumstances.

Conforme:

BITUON BEACH RESORT CORPORATION
 Signature over Printed Name of Supplier

Date: 5-24-24

NORMAN S. LAURIO
 Regional Director

Funds Available:

AMIABELLE N. QUINTANO, CPA
 Accountant III

ORS No.: 24-04-00579
 Amount: 264,800.00